



MUNICIPALITY OF **West Elgin**

Staff Report

Report To: Council Meeting
From: Dave Charron, Manager of Infrastructure & Development
Date: 2025-06-26
Subject: 2025 Line Painting Tender Results

Recommendation:

That West Elgin Council hereby receives the report from Dave Charron, Manager of Infrastructure and Development; and

That West Elgin Council hereby approves the tender amount of \$58,581.00 plus applicable taxes from RanN Maintenance of Guelph ON for line painting services.

Purpose:

To accept the quote from RanN Maintenance of Guelph ON for line painting services during the 2025 season.

Background:

The closing date for the 2025-line painting tender was June 12, 2025. This was a joint tender with the Municipality of Dutton-Dunwich, and all amounts listed below are for West Elgin's 217,000 meters of painted line only. As of the closing date, the Municipality received three submissions as follows (before applicable taxes) –

1.	Mobil Services Inc.	\$68,080.00
2.	Guild Electric Ltd.	\$81,650.00
3.	RanN Maintenance	\$58,581.00

The low tender bid listed above represents a decrease of approx. \$0.001 per meter over last year's price. RanN maintenance completed the work in 2024 for West Elgin and completed the work on time and satisfied the contract requirements.

For these reasons, we recommend awarding the 2025 Line Painting contract to RanN Maintenance of Guelph ON.

Financial Implications:

The above-mentioned line painting costs are included in the 2025 West Elgin Operating Budget.

Alignment with Strategic Priorities:

Infrastructure Improvement	Recreation	Economic Development	Community Engagement
<input checked="" type="checkbox"/> To improve West Elgin's infrastructure to support long-term growth.	<input type="checkbox"/> To provide recreation and leisure activities to attract and retain residents.	<input type="checkbox"/> To ensure a strong economy that supports growth and maintains a lower cost of living.	<input type="checkbox"/> To enhance communication with residents.

Respectfully submitted by,
Dave Charron
Manager of Infrastructure and Development

Report Approval Details

Document Title:	2025 Line Painting Tender Results - 2025-14-Operations (Infrastructure Development).docx
Attachments:	
Final Approval Date:	Jun 24, 2025

This report and all of its attachments were approved and signed as outlined below:

Robin Greenall